SCHEDULE CONTINUED

MAINLINE PATCHING

ANTICIPATED MAINLINE PATCHING - SPECIFIC LOCATION AND PATCH SIZE TO BE DETERMINED BY ENGINEER ON FIELD - VARIOUS OPERATIONS

44200541 | 44200545 | 44200547 | 44213200 | 44213000 | 44213204 LOCATION WITH 3.25" OF BINDER 44200577 | 44200581 | 44200583 | 44213200 | 44213000 | 44213204
QUANTITY AFTER MILLING OPERATION - CONC PAVT, 9 | CLASS A CLASS A CLASS A SAW PATCHING | TIE BARS, BEFORE MILLING OPERATION - CLASS A CLASS A CLASS A SAW PATCHING | TIE BARS,
PATCHES, | PATCHES, | PATCHES, CUTS | REINFORCE- 3/4n CONC PAVT + HMA OVERLAY, 127 PATCHES, | PATCHES, | PATCHES, CUTS | REINFORCE- 3747
MILE LANE | LENGTH | WIDTH AREA | TYIL 9IN | TY L 9IN | TY IV, 9 IN MENTS MILE LANE | LENGTH | WIDTH AREA | TYIL 12 IN | TY 1L 12 IN| TY IV, 12 IN MENTS
MARKER MARKER
FOOT FOOT S0 D 50 YD S0 YD 50 Y0 FOOT S0 YD EACH FOOT FOOT S0 YD S0 YD 50 Y0 50 YD FOOT 50 Y0 EACH
128.4 SBOL 5 12 6.7 6.7 - - 58.0 6.7 - VARIOUS | VARIOUS | VARIOUS | VARIOUS | VARIOUS 352.0 132.0 88.0 3303.4 520.9 815
128.4 SBOL 5 12 6.7 6.7 = - 58.0 6.7 - VARIOUS | VARIOUS | VARIOUS | VARIOUS | VARIOUS 440.0 220.0 132.0 2129.3 651.0 101.8
128.2 SBOL 5 12 6.7 6.7 - - 58.0 6.7 - TOTAL: 792 352 220 7433 u72 183
127.1 SBOL 6 12 8.0 8.0 = - 60.0 8.0 - - - -
121.1 SBOL 5 12 6.7 6.7 - - 58.0 6.7 -
1275 SBOL 5 12 6.7 6.7 = - 58.0 6.7 -
127.4 SBOL 30 12 20.0 - = 20.0 108.0 40.0 28.0
3 B0l - = = = - = T - = ANTICIPATED MAINLINE PATCHING - SPECIFIC LOCATION AND PATCH SIZE TO BE DETERMINED BY ENGINEER ON FIELD - VARIOUS OPERATIONS
127.3 SBOL 5 12 6.7 6.7 = - 58.0 6.7 - LOCATION WITH 4.75" BINDER 44200620 | 44200624 | 44200628 | 44213200 | 44213000 | 44213204
RAMP STA AT 1-55 AND 1-155 SPLIT (SB LANES ONLY) BEFORE MILLING OPERATION - CLASS A CLASS A CLASS A SAW PATCHING | TIE BARS,
272 SBPL 6 12 8.0 8.0 - - 60.0 8.0 - CONC PAVT + HMA OVERLAY, 14" PATCHES, | PATCHES, | PATCHES, CUTS | REINFORCE- 3/40
127.2 SBOL 6 12 8.0 8.0 = - 60.0 8.0 - MILE LANE | LENGTH | WIDTH AREA | TYIL 14 IN | TY IIL 14 IN| TY Iv, 14 IN MENTS
127.1 SBOL 8 12 10.7 10.7 = - 64.0 10.7 - MARKER
127.0 SBOL 6 12 8.0 8.0 = - 60.0 8.0 - FOOT FOOT S0 YD S0 YD 50 YD S0 YD FOOT 50 YD EACH
126.9 SBOL 5 12 6.7 6.7 = - 58.0 6.7 - VARIOUS | VARIOUS | VARIOUS | VARIOUS | VARIOUS 8.0 18.0 12.0 4505 1.0 .1
126.8 SBOL 5 12 6.7 6.7 = - 58.0 6.7 - VARIOUS | VARIOUS | VARIOUS | VARIOUS | VARIOUS 50.0 30.0 18.0 563.1 89.0 13.9
126.6 SBOL 5 12 6.7 6.7 = - 58.0 6.7 - TOTAL: 108 8 30 1014 160 25
126.6 SBOL 7 12 2.3 9.3 = - 62.0 9.3 - - - -
RESUME 1-55 STATIONING
126.5 SBML 5 12 6.7 6.7 = - 58.0 6.7 - v SUMMARY,
126.4 SBML 8 12 10.7 10.7 = - 64.0 10.7 -
126.4 SBML 6 12 8.0 8.0 = - 60.0 8.0 - 44213200 44213204
126.4 SBPL 6 12 8.0 8.0 = - 60.0 8.0 = SAW CUTS (FOOT) TIE BARS, 3/4" (EACH)
126.4 SBML 8 12 10.7 10.7 = - 64.0 10.7 - ITEM QUANTITY ITEM QUANTITY
1-155 MAINLINE NORTHBOUND LANES CLASS A, 9 PATCHES 9488 CLASS A, 9" PATCHES 234
0.0 NBPL 6 12 8.0 8.0 = - 60.0 8.0 - CLASS A, 12" PATCHES 7433 CLASS A, 12 PATCHES 183
0.0 NBPL 6 12 8.0 8.0 = - 60.0 8.0 = CLASS A, 14 PATCHES 1014 CLASS A, 14 PATCHES 25
0.0 NBDL 6 12 8.0 8.0 - . 60.0 8.0 . CLASS B, 11 PATCHES 2734 CLASS B, 11" PATCHES 260
0.0 NBDL 10 12 13.3 13.3 = - 8.0 13.3 - TOTAL: 20668 TOTAL: 703
0.0 NBPL 7 12 9.3 3.3 - . 62.0 3.3 .
0.1 NBOL 8 12 10.7 10.7 = - 64.0 10.7 -
0.1 NBPL 8 12 10.7 10.7 - . 64.0 10.7 .
0.2 NBOL 6 12 8.0 8.0 = - 60.0 8.0 . 44213000
o oL 3 5 50 50 — — 0.0 50 — PATCHING REINFORCEMENTS (SO YD)
0.2 NBOL 6 12 8.0 8.0 = - 60.0 8.0 . ITEM QUANTITY
0.2 NBPL 6 12 8.0 8.0 - = 60.0 8.0 . CLASS A, 9 PATCHES 1496
0.3 NBOL 6 12 8.0 8.0 = - 60.0 8.0 . CLASS A, 12" PATCHES 172
0.3 NBPL 6 12 8.0 8.0 - = 60.0 8.0 . CLASS A, 147 PATCHES __ 160
0.4 NBOL 10 6 6.7 6.7 = - 24.0 6.7 - TOTAL: 2828
0.5 NBDL 6 5 2.0 2.0 - . 36.0 2.0 .
0.6 NBOL 5 12 6.7 6.7 = - 58.0 6.7 -
0.7 NBDL 6 12 8.0 8.0 - - 60.0 8.0 -
0.7 NBPL 6 12 8.0 8.0 = - 60.0 8.0 -
1-155 MAINLINE SOUTHBOUND LANES
0.7 SBOL 6 12 8.0 8.0 = - 60.0 8.0 -
0.7 SBPL 6 12 8.0 8.0 - - 60.0 8.0 -
0.2 SBOL 8 6 53 5.3 = - 0.0 5.3 -
TOTAL: 1181 151 163 9488 1496 234
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